Project REHABILITATION of the VOA LOGHOME 3
Location Voice Of America, Camp John Hay
Subject DETAILED ESTIMATES Date
A. REHABILITATION OF VERANDA
Item 102 EARTHWORKS Qty = - cum
1. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P
Unskilled per day for day = | P
Sub - Total P
A. DIRECT COST P
B. INDIRECT COST P
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P
C. VAT 12% P
TOTAL ITEM COST Total of A+B+C P
Unit Cost P
Item 403 METAL WORKS Qty = - Im
1. MATERIALS
Qty | Unit Description Unit Cost Amount
21 pc [50 x 50 x 1.0mm Tubular per pc = P
9 pc [50 x 100 x 1.0mm Tubular per pc = P
3 gal [Primer Epoxy (gray) per gal = P
1 gal [Paint thinner per gal = P
5 pc [Paint brush 3" per pc = P
5 pc |Grinding disc 4" @ per pc = P
15 pc |Speed cutter disc per pc = P
30 kl |Welding rod per ki = P
Sub - Tota P
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P
Skilled per day for day = | P
Unskilled per day for day = | P
Sub - Total P
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of Days Amount
Welding machine per day for day = | P
Speed cutter per day for day = | P
Drill per day for day = | P
Edger per day for day = | P
Generator set per day for day = | P
Sub - Total P
A. DIRECT COST P
B. INDIRECT COST P

OCM

8% P -




Contractor's Profit  10% P -
Total of A+B P
C. VAT 12% P
TOTAL ITEM COST Total of A+B+C P
Unit Cost P
Item 409 WELDED STRUCTURAL STEEL Qty = 1.00 lot
1. MATERIALS
Qty | Unit Description Unit Cost Amount
11 pc [I-Beam, 100mm x 150mm per pc = P
2 pc |Angle bar, 1/4" x 2" x 2" per pc = P
2 pc |Angle bar, 1/4" x 3" x 3" per pc = P
5 refill {Oxygen per refill = P
5 refill [Acetylene per refill = P
1 gal |Lacquer thinner per gal = P
10 pc [Paint brush 3" per pc = P
90 pc |Expansion Bolt 1/2" x 4" per pc = P
8 gal |Epoxy Primer (gray) per pc = P
30 kl |Welding rod per ki = P
Sub - Total P
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P
Skilled per day for day = | P
Unskilled per day for day = | P
Sub - Total P
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of Days Amount
Welding machine per day for day = | P
Electric Drill per day for day = | P
Edger per day for day = | P
Speed cutter per day for day = | P
Generator set per day for day = | P
Acetylene & oxygen tank per day for day = | P
O?<ygen & acgtylene cutting outfit per day for day = | P
with accessories
Chain block per day for day = | P
Scaffoldings / H-frames (set) per day for day = | P
Sub - Total P
A. DIRECT COST P
B. INDIRECT COST P
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P
C. VAT 12% P
TOTAL ITEM COST Total of A+B+C P
Unit Cost P
Item 414 FORMWORKS Qty = 1.00 lot
1. MATERIALS




Item

Qty | Unit Description Unit Cost Amount
25 kI [Common Wire Nail (Assorted) per ki = P
15 pc [1/4" x 4" x 8" Ordinary plywood per pc = P
725 | bdft |2 x 3 rough lumber per bdft = P
830 | hdft |2 x 2 rough lumber per bdft = P
Sub - Tota P
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P
Skilled per day for day = | P
Unskilled per day for day = | P
Sub - Total P
A. DIRECT COST P
B. INDIRECT COST P
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P
C. VAT 12% p
TOTAL ITEM COST Total of A+B+C P
Unit Cost P
900 REINFORCED CONCRETE Qty = - cum
1. MATERIALS
Qty | Unit Description Unit Cost Amount
24 pc |16 mm diam. bars per pc = P
114 pc |12 mm diam. bars per pc = P
72 pc |10 mm diam. bars per pc = P
25 kg |G.I. Tie wire, No. 16 per kg = P
129 bg |Portland cement per bg = P
8 cumt |River Sand per cumt = P
15 | cumt |Gravel per cumt = P
Sub - Total P
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P
Skilled per day for day = | P
Unskilled per day for day = | P
Sub - Total P
3 EQUIPMENT RENTAL
Qty Description Operated Rate No. of Days Amount
Speed cutter per day for day = | P
Concrete Vibrator per day for day = | P
1 Bagger concrete mixer per day for day = | P
Sub - Total P
A. DIRECT COST P
B. INDIRECT COST P
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P
C. VAT 12% P




Item

Item

TOTAL ITEM COST Total of A+B+C P
Unit Cost P
1032 PAINTING WORKS Qty = - sqm
1. MATERIALS
Qty | Unit Description Unit Cost Amount
5 gl [Paint, QDE, brown per gl = P
8 gl [Paint, Flat latex, white per gl = P
8 gl [Paint, Latex gloss white per gl = P
2 gl |Thinner, Paint per gl = P
2 gl |Thinner, Lacquer per gl = P
1 lot |Assorted tinting/acrylic colors per lot = P
1 lot |Assorted sandpaper per lot = P
10 kg |Stuparug per kg = P
2 pc |Roller Handle, 7" w/ pan per pc = P
3 pc |[Brush, Paint 4" per pc = P
3 pc |[Brush, Paint 3" per pc = P
3 pc |Brush, Paint 2" per pc = P
Sub - Tota P
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P
Skilled per day for day = | P
Unskilled per day for day = | P
Sub - Total P
A. DIRECT COST P
B. INDIRECT COST P
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P
C. VAT 12% P
TOTAL ITEM COST Total of A+B+C P
Unit Cost P
1033 METAL DECK (STEEL DECK) Qty =  68.00 sqgm
1. MATERIALS
Qty | Unit Description Unit Cost Amount
158 Im |Steeldeck, 50mm H x 465mm W per Im = P
10 pc |Cutting disk, 4" @ per pc = P
450 pc |Teksrew per pc = P
Sub - Tota P
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P
Skilled per day for day = | P
Unskilled per day for day = | P
Sub - Total P
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of Days Amount
Service /Cargo Truck per day for day = | P




Edger per day for day = | P -
Electric Drill per day for day = | P -
Minor Tools (15% of Labor) P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item SPL-1 WOOD PLASTIC COMPOSITE Qty =  68.00 sqm
1. MATERIALS
Qty | Unit Description Unit Cost Amount
68 | sqm [Wood plastic composite per sqm = P -
68 | sqgm [Accessories per sqm = P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P -
Skilled per day for day = | P -
Unskilled per day for day = | P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty [Description Operated Rate No. of Days Amount
Service /Cargo Truck per day for day = | P -
Edger per day for day = | P -
Electric Drill per day for day = | P -
Minor Tools (15% of Labor) P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item SPL-2 DEMOLITION Qty = 68.00 sqgm
1 LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P -
Unskilled per day for day = | P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -

OCM 8%




Contractor's Profit  10% P -
Total of A+B P
C. VAT 12% P
TOTAL ITEM COST Total of A+B+C P
Unit Cost P
Item SPL-3 CONSTRUCTION SAFETY & HEALTH Qty = 1.00 ls.
1. MATERIALS
Qty | Unit Description Unit Cost Amount
636 | md |Safety Shoes per md = P
636 | md |Safety Harness per md = P
636 | md |Safety Helmet per md = P
636 | md |Safety Gloves per md = P
Sub - Tota P
2. LABOR
Qty Description Rate No. of Days Amount
Part Time Safety Practitioner per day for days = | P
First Aider per day for days = | P
Sub - Total P
A. DIRECT COST P
B. INDIRECT COST P
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P
C. VAT 12% P
TOTAL ITEM COST Total of A+B+C P
Unit Cost P
B. REHABILITATION OF THE MAIN STRUCTURE
Item 1003 CARPENTRY WORKS Qty = 1.00 lot
1. MATERIALS
Qty | Unit Description Unit Cost Amount
15 m |Round Log, 207mm ¢, treated, at porch per m = P
24 m |Round Log, 152.4mm ¢, treated, deck per m = P
16 m |Round Log, 101.6mm ¢, treated, deck per m = P
16 [ m |Round Log, 50.8mm ¢, treated, deck per m = P
18 | m |48 x 148mm, preassure treated, deck per m = P
98 m [12x 120mm, treated, deck per m = P
374 m |12 x 145mm treated, fascia per m = P
5| pc |Gypsum board, 1.2 x 2.4m per pc = P
1| lot |Assorted bolts and fasteners per lot = P
10| kg |CWN, 3" per kg = P
12| kg |CWN, 2" per kg = P
15| kg [Finishing nails per kg = P
Sub - Tota P
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P




Skilled per day for day = | P -
Unskilled per day for day = | P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of Days Amount
45 |Scaffoldings / H-frames (set) per day for day = | P -
Minor Tools (15% of Labor) P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item 1018 CERAMIC TILES (Replacement/Regrouting) Qty = 197.00 sgm
1. MATERIALS
Qty | Unit Description Unit Cost Amount
6 bg |Portland Cement per bg = P -
2 cum [Fine Sand per cum = P -
609 pc |[Floor Tiles, 0.30m x 0.30m per pc = P -
798 pc |Wall Tiles, 0.30m x 0.30m per pc = P -
26 bag |Tile Adhesive per bag = P -
63 kg [Grout, Tile per kg = P -
Sub - Tota P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P -
Skilled per day for day = | P -
Unskilled per day for day = | P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty [Description Operated Rate No. of Days Amount
Edger per day for day = | P -
Minor Tools (15% of Labor) P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item 1032 PAINTING WORKS Qty = sqm
1. MATERIALS
Qty | Unit | Description Unit Cost Amount




73 gl |Paint, Semi-gloss Latex White per al = P
37 gl [Masonry putty per al = P
112 gl [Wood stain per al = P
201 gl [Acrylic Solvent-based Coating per al = P
67 gl |Acrylic reducer per al = P
3 roll |#80 sand paper (50m) per roll = P
3 roll |#120 sand paper (50m) per roll = P
75 kg |Stuparug per kg = P
0 tu [Joint Sealant, paintable per tu = P
5 pc |Roller Handle, 7" w/ pan per pc = P
15 pc |[Brush, Paint 4" per pc = P
12 pc |[Brush, Paint 3" per pc = P
8 pc |[Brush, Paint 2" per pc = P
1 lot [Cleaning materials per lot = P
Sub - Tota P
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P
Skilled per day for day = | P
Unskilled per day for day = | P
Sub - Total P
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of Days Amount
Service /Cargo Truck per day for day = | P
45 |Scaffoldings / H-frames (set) per day for day = | P
Minor Tools (15% of Labor) P
Sub - Total P
A. DIRECT COST P
B. INDIRECT COST P
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P
C. VAT 12% P
TOTAL ITEM COST Total of A+B+C P
Unit Cost P
Item SPL-1 LAMINATED FLOORING (Top Coat) Qty = 267.00 sqgm
1. MATERIALS
Qty | Unit Description Unit Cost Amount
29 | gals [Polyurethane Floor Varnish per gals = P
16 | gals |Polyurethane Reducer per gals = P
24 | gals [Laquer Sanding sealer per gals = P
12 | gals |Laquer Thinner per gals = P
1 roll [#80 sand paper (50m) per roll = P
roll [#120 sand paper (50m) per roll = P
25 kg [Stuparug per kg = P
Sub - Tota P
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for day = | P




Skilled per day for day = | P -
Unskilled per day for day = | P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty [Description Operated Rate No. of Days Amount
Sander with vacum per day for day = | P -
Minor Tools (15% of Labor) P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item SPL-2 CONCRETE ROOFING TILES (Repair/Replacement) Qty = 34.00 sgm
1. MATERIALS
Qty | Unit Description Unit Cost Amount
34 | sgm [Concrete Roofing tiles per sqm = P -
1| lot |Concrete Roofing tile accessories per lot = P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for days = | P -
Skilled per day for days = | P -
Unskilled per day for days = | P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of hours Amount
Service /Cargo Truck per day for days = | P -
45 |Scaffoldings / H-frames (set) per day for days = | P -
Minor Tools (10% of Labor) P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item SPL-3 DRY WALL (T&B) Qty =  40.00 sqgm
1. MATERIALS
Qty | Unit Description Unit Cost Amount
40 | sg m [Dry wall materials per sgm = P -
1| lot ]Accessories per lot = P -
Sub - Total P -




2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day for days = | P -
Skilled per day for days = | P -
Unskilled per day for days = | P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty [Description Operated Rate No. of Days Amount
Drill per day for day = | P -
Minor Tools (10% of Labor) P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item SPL-4 SPECIALTY WORKS Qty = 1.00 lot
1. LABOR
Qty | Unit Description Unit Cost Amount
15 | sg m |Glass tint (Dining Area) per sqm = P -
1| lot |Megger test per lot = P -
lot |Recommisioning of Smoke Alarm System per lot = P -
lot |Replacement of defective Heater (100 gals) per lot = P -
Sub - Tota P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit  10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item SPL-5 CONSTRUCTION SAFETY & HEALTH Qty = 1.00 l.s.
1. MATERIALS
Qty | Unit Description Unit Cost Amount
542 | md [Safety Shoes per md = P -
542 | md [Safety Harness per md = P -
542 | md |Safety Helmet per md = P -
542 | md [Safety Gloves per md = P -
Sub - Tota P -
2. LABOR
Qty Description Rate No. of Days Amount
Part Time Safety Practitioner per day for days = [ P -
First Aider per day for days = [ P -
Sub - Total P -




Prepared by:

A. DIRECT COST

B. INDIRECT COST P
OCM 8% P -
Contractor's Profit  10% P -

Total of A+B P

C. VAT 12% P

TOTAL ITEM COST Total of A+B+C P

Unit Cost P

GRAND TOTAL COST P




