

BID BULLETIN NO. 01

27 May 2021

This Bid Bulletin No. 01 is issued to clarify items in the Bidding Documents for the **Procurement of Consulting Services for the CAMP JOHN HAY FOREST COVER AND STRUCTURES MAPPING THROUGH LIGHT DETECTION AND RANGING (LiDAR) TECHNOLOGY**. This shall form an integral part of the Bidding Documents.

Please be informed of the the following revisions:

REFERENCE	AS POSTED	AMENDED TO
<p>Part 2 of Bidding Documents</p> <p>Special Conditions of the contract GCC Clause 35.1 and Terms of Reference</p>	<p>2. Deliverables for Structures Mapping</p> <p>g) Contour map/ Topographic map for geo-hazard mapping</p> <p>h) As-built map (Road network, electrical and water utilities, structures, houses, rivers and creeks, and other land features)</p>	<p>2. Deliverables for Structures Mapping</p> <p>g) Contour map/ Topographic map for geo-hazard mapping with an interval of 1 meter between contour lines.</p> <p>h) As-built map (Road network, electrical and water utilities, structures, houses, rivers and creeks, and other land features including underground caves, waterways and man-made structures)</p>
<p>Terms of Reference</p> <p>Section 7 HEALTH, SAFETY, ENVIRONMENT AND SECURITY (HSES)</p>	<ul style="list-style-type: none"> • Environment – area housekeeping, waste segregation, leave no trace philosophy and three Rs of waste hierarchy 	<ul style="list-style-type: none"> • Environment – area housekeeping, waste segregation, leave no trace philosophy and three Rs (Reduce, Re-use, Recycle) of waste hierarchy

<p>Terms of Reference</p> <p>Section 10 PROJECT MONITORING</p>	<p>6.1 Project Meetings shall be regularly conducted to monitor progress and ensure the proper implementation of the project and to thresh out problems that may be encountered during its implementation.</p> <p>A Statement of Work Accomplished (SOWA) shall be submitted every 15 days for monitoring purposes.</p>	<p>6.1 Project Meetings shall be regularly conducted to monitor progress and ensure the proper implementation of the project and to thresh out problems that may be encountered during its implementation.</p> <p>A Statement of Work Accomplished (SOWA) shall be submitted every 15 days for monitoring purposes. A template shall be provided by the implementing unit of the Procuring Entity.</p>
<p>Requirements for the application for CAAP permit for <u>DRONES</u> only</p>		<ol style="list-style-type: none"> 1. Remotely Piloted Aircraft System (RPAS) Pilot License 2. Drone Operator’s License 3. Drone License or registration <p><i>These licenses shall not be transferred or assigned to another company, individual or equipment.</i></p> <p><i>The documents shall form part of the Technical Proposal.</i></p>

<p>Permits from CAAP and other government agencies that are necessary in the implementation of the project.</p>		<p>The proponent shall secure all necessary permits from CAAP and other concerned government agencies requiring permits or clearances.</p> <p>30 working days shall be allotted for the processing of the permits which shall commence upon receipt of the NTP by the proponent.</p> <p>The implementation of the project may immediately commence after all necessary permits have been secured notwithstanding the 30-day allotment for the processing of permits.</p> <p>The processing of permits shall not form part of the 3-month duration of the project.</p>
<p>Identification of Tree Species</p>		<p>JHMC shall provide personnel for the identification of tree species.</p>

All data and maps provided by the Procuring Entity are projections only and do not reflect the actual figures on ground.

For the guidance and information of all concerned.

Thank you.

(SGD) JANE THERESA G. TABALINGCOS
Chairperson, Bids and Awards Committee