Project REHABILITATION of the VOA LOGHOME 5
Location VOA, Camp John Hay
Subject DETAILED ESTIMATES Date

A. REHABILITATION OF VERANDA

Item 403 METAL WORKS Qty = - Im
1. MATERIALS
Qty | Unit Description Unit Cost Amount
21 pc |50 x 50 x 1.0mm Tubular per  pc = P -
9 pc |50 x 100 x 1.0mm Tubular per  pc = P -
3 gal |Primer Epoxy (gray) per gal = P -
1 gal |Paint thinner per gal = P -
5 pc [Paint brush 3" per pc = P -
5 pc |Grinding disc 4" @ per pc = P -
15 pc |Speed cutter disc per pc = P -
30 kl |Welding rod per ki = P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for day P -
Skilled per day | for day P -
Laborer per day | for day P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of Days Amount
Welding machine per day for day P -
Speed cutter per day for day P -
Drill per day for day P -
Edger per day for day P -
Generator set per day for day P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P
Item 409 WELDED STRUCTURAL STEEL Qty = 1.00 lot
1. MATERIALS
Qty [ Unit Description Unit Cost Amount
0 pc |I-Beam, 100mm x 150mm x 6m per  pc = P -
2 pc |Angle bar, 1/4" x 2" x 2" per pc = P -
2 pc |Angle bar, 1/4" x 3" x 3" per  pc = P -
5 | refill |Oxygen per refill P -
5 | refill |Acetylene per refill P -
1 gal |Lacquer thinner per gal = P -
10 pc |Paint brush 3" per pc = P -
90 pc |Expansion Bolt 1/2" x 4" per pc = P -
8 gal |Epoxy Primer (gray) per pc = P -




30 | ki |We|ding rod per ki =| P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for day = P -
Skilled per day | for day = P -
Laborer per day | for day =| P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of Days Amount
Welding machine per day for day = P -
Electric Drill per day for day =| P -
Edger per day for day = P -
Speed cutter per day for day = P -
Generator set per day for day = P -
Acetylene & oxygen tank per day for day = P -
O?<ygen & acgtylene cutting outfit per day for day =| P )
with accessories
Chain block per day for day = P -
Scaffoldings / H-frames (set) per day for day =| P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item 414 FORMWORKS Qty = 1.00 lot
1. MATERIALS
Qty [ Unit Description Unit Cost Amount
15 kI |Common Wire Nail (Assorted) per Kl = P -
12 pc [1/4" x 4" x 8" Ordinary plywood per pc = P -
223 | bd ft |2 x 3 rough lumber per bd ft = P -
675 | bd ft |2 x 2 rough lumber per bd ft = P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for day = P -
Skilled per day | for day = P -
Laborer per day | for day =| P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -




Item 900 REINFORCED CONCRETE Qty = - cum
1. MATERIALS
Qty [ Unit Description Unit Cost Amount
105 | pc |12 mm diam. bars per pc = P -
22 | pc [10 mm diam. bars per  pc = P -
27| kg [G.l. Tiewire, No. 16 per kg = P -
89 | bg [Portland cement per bg = P -
5 | cu m|River Sand per cum = P -
10 | cu m |Gravel per cum = P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for day P -
Skilled per day | for day P -
Laborer per day | for day P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of Days Amount
Speed cutter per day for day P -
Concrete Vibrator per day for day P -
1 Bagger concrete mixer per day for day P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P #DIV/0!
Item 1032 PAINTING WORKS Qty = - sqgm
1. MATERIALS
Qty [ Unit Description Unit Cost Amount
5 gl |Paint, QDE, brown per gl = P -
8 gl |Paint, Flat latex, white per gl = P -
8 gl |Paint, Latex gloss white per gl = P -
2 gl |Thinner, Paint per gl = P -
2 gl |Thinner, Lacquer per gl = P -
1 lot |Assorted tinting/acrylic colors per lot = P -
1 lot |Assorted sandpaper per lot = P -
10 kg |Stuparug per kg = P -
2 pc |Roller Handle, 7" w/ pan per pc = P -
3 pc |Brush, Paint 4" per pc = P -
3 pc |Brush, Paint 3" per pc = P -
3 pc |Brush, Paint 2" per pc = P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for day P -
Skilled per day | for day P -
Unskilled per day [ for day P -
Sub - Total P -




A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P
Item 1033 METAL DECK (STEEL DECK) Qty = 68.00 sqm
1. MATERIALS
Qty | Unit Description Unit Cost Amount
158 | Im |Steeldeck, 50mm H x 465mm W x 80mm per Im = P -
10 pc |Cutting disk, 4" @ per  pc = P -
450 | pc |[Teksrew per pc = P -
Sub - Total P -
1. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for day P -
Skilled per day | for day P -
Laborer per day | for day P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of Days Amount
Service /Cargo Truck per day for day P -
Edger per day for day P -
Electric Drill per day for day P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item SPL 1 WOOD PLASTIC COMPOSITE Qty = 68.00 sqm
1. MATERIALS
Qty [ Unit Description Unit Cost Amount
68 [ sq m|Wood plastic composite per sqm = P -
68 [ sq m [Accessories per sgm = P -
Sub - Total P -
3. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for day P -
Skilled per day | for day P -
Unskilled per day | for day P -
Sub - Total P -
2 EQUIPMENT RENTAL
Qty |Description Operated Rate No. of Days Amot
Service /Cargo Truck per day for day P -
Edger per day for day P -




Electric Drill per day | for day =| P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -

OCM 8% P -

Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -

Item SPL 2 DEMOLITION Qty = 68.00 sgm
1 LABOR

Qty Description Rate No. of Days Amount
1 |Foreman per day | for day = P -
Laborer per day | for day =| P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -

OCM 8% P -

Contractor's Profit  10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -

Item SPL 3 CONSTRUCTION SAFETY & HEALTH Qty = 1.00 ls.
1. MATERIALS
Qty | Unit Description Unit Cost Amount
479 | md |Safety Shoes per md = P -
479 | md |Safety Harness per md = P -
479 | md |Safety Helmet per md = P -
479 | md |Safety Gloves per md = P -
Sub - Total P -
2. LABOR

Qty Description Rate No. of Days Amount
Part Time Safety Practitioner per day for days =| P -
First Aider per day for days =| P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -

OCM 8% P -

Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -

B. REHABILITATION OF THE MAIN STRUCTURE




Item 1003 . CARPENTRY WORKS Qty = 1.00 lot

1. MATERIALS
Qty [ Unit Description Unit Cost Amount
15 [ m |Round Log, 207mm ¢, treated, at porch per m = P -
24 | m [Round Log, 152.4mm ¢, treated, deck per m = P -
16 [ m |Round Log, 101.6mm ¢, treated, deck per m = P -
16 [ m |Round Log, 50.8mm ¢, treated, deck per m = P -
18 | m |48 x 148mm, preassure treated, deck per m = P -
98| m |12 x120mm, treated, deck per m = P -
0 m |12 x 145mm treated, fascia per m = P -
1| lot [Assorted bolts and fasteners per lot = P -
10 | kg |CWN, 3" per kg = P -
12 | kg |CWN, 2" per kg = P -
15 | kg |Finishing nails per kg = P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for day =| P -
Skilled per day | for day =| P -
Unskilled per day | for day =| P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of Days Amount
Scaffoldings / H-frames (set) per day for day =| P -
Minor Tools (15% of Labor) P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item 1018 :  CERAMIC TILES (Replacement/Regrouting) Qty = ##H sgm
1. MATERIALS
Qty [ Unit Description Unit Cost Amount
6 bg |Portland Cement per bg = P -
2 | cum|Fine Sand per cum = P -
609 | pc |Floor Tiles, 0.30m x 0.30m per pc = P -
798 | pc |Wall Tiles, 0.30m x 0.30m per pc = P -
26 | bag [Tile Adhesive per bag = P -
63 kg |Grout, Tile per kg = P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for day =| P -
Skilled per day | for day =| P -
Unskilled per day | for day =| P -
Sub - Total P -
3. EQUIPMENT RENTAL




Qty [Description Operated Rate No. of Days Amol
Edger per day | for day =| P -
Minor Tools (15% of Labor) P -

Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item 1032 PAINTING WORKS Qty = #i#H# sqm
1. MATERIALS

Qty | Unit Description Unit Cost Amount

70 gl |Paint, Semi-gloss Latex White per al = P -

35 gl |Masonry putty per al = P -

112 gl [Wood stain per gl = P -

67 gl |Acrylic Solvent-based Coating per al = P -

3 gl [Acrylic reducer per gl = P -
3 roll |#80 sand paper (50m) per  roll = P -
3 roll |#120 sand paper (50m) per  roll = P -
75 kg |Stupa rug per kg = P -
0 tu |Joint Sealant, paintable per tu = P -
5 pc [Roller Handle, 7" w/ pan per pc = P -
15 pc |[Brush, Paint 4" per pc = P -
12 pc |[Brush, Paint 3" per pc = P -
8 pc |[Brush, Paint 2" per pc = P -
1 lot |Cleaning materials per lot = P -

Sub - Total P -

2. LABOR

Qty Description Rate No. of Days Amount
Foreman per day | for day =| P -
Skilled per day | for day =| P -
Unskilled per day | for day =| P -

Sub - Total P -

3. EQUIPMENT RENTAL

Qty Description Operated Rate No. of Days Amount
Service /Cargo Truck per day for day = P -

45 |Scaffoldings / H-frames (set) per day for day =| P -
Minor Tools (15% of Labor) P -

Sub - Total P -

A. DIRECT COST P -

B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -

Total of A+B -

C. VAT 12% -

TOTAL ITEM COST

Total of A+B+C

Unit Cost

V| U|TUw|T




Item SPL 1 LAMINATED FLOORING (Top Coat) Qty = #i### sqm
1. MATERIALS
Qty [ Unit Description Unit Cost Amount
29 | gals [Polyurethane Floor Varnish Topcoat per gals = P -
15 | gals [Polyurethane Reducer per gals = P -
24 | gals [Laquer Sanding sealer per gals = P -
12 | gals [Laquer Thinner per gals = P -
1 roll |#80 sand paper (50m) per roll = P -
1 roll |#120 sand paper (50m) per roll = P -
25 kg |Stupa rug per kg = P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for day P -
Skilled per day | for day P -
Unskilled per day | for day P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty [Description Operated Rate No. of Days Amount
Sander with vacum per day for day P -
Minor Tools (15% of Labor) P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item SLP-2 CONCRETE ROOFING TILES (Repair/Replacement) Qty = 23.00 sgm
1. MATERIALS
Qty [ Unit Description Unit Cost Amount
23 | sg m [Concrete Roofing tiles per sqm = P -
1| lot |[Concrete Roofing tile accessories per lot = P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for days P -
Skilled per day | for days P -
Unskilled per day | for days P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty Description Operated Rate No. of days Amount
Service /Cargo Truck per day | for days P -
38 [Scaffoldings / H-frames (set) per day | for days P -
Minor Tools (10% of Labor) P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -




Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item SPL-3 DRY WALL (T&B) Qty = 40.00 sgm
1. MATERIALS
Qty [ Unit Description Unit Cost Amount
40 | sq m [Dry wall materials per sqm = P -
1| lot |Accessories per lot = P -
Sub - Total P -
2. LABOR
Qty Description Rate No. of Days Amount
Foreman per day | for days =| P -
Skilled per day | for days =| P -
Unskilled per day | for days =| P -
Sub - Total P -
3. EQUIPMENT RENTAL
Qty [Description Operated Rate No. of Days Amount
Drill per day | for day =| P -
Minor Tools (10% of Labor) P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item SPL-4 SPECIALTY WORKS Qty = 1.00 lot
1. LABOR
Qty [ Unit Description Unit Cost Amount
15 | sg m |Glass tint (Dining Area) per sqm = P -
1| lot [Megger test per lot = P -
1| lot |Repair of Smoke Alarm System per lot = P -
1| lot |Replacement of defective Heater (100 gals) per lot = P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -
OCM 8% P -
Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -
Item SPL-5 CONSTRUCTION SAFETY & HEALTH Qty = 1.00 l.s.
1. MATERIALS
Qty [ Unit Description Unit Cost Amount
533 | md [Safety Shoes per md = P -




Prepared by:

533 | md |Safety Harness per md = P -
533 | md |Safety Helmet per md = P -
533 | md |Safety Gloves per md = P -
Sub - Total P -
2. LABOR

Qty Description Rate No. of Days Amount
Part Time Safety Practitioner per day for days =| P -
First Aider per day for days =| P -
Sub - Total P -
A. DIRECT COST P -
B. INDIRECT COST P -

OCM 8% P -

Contractor's Profit ~ 10% P -
Total of A+B P -
C. VAT 12% P -
TOTAL ITEM COST Total of A+B+C P -
Unit Cost P -

GRAND TOTAL COST

P




