
:

Location :

Subject : Date

A.  REHABILITATION OF VERANDA

Item 403 : METAL WORKS Qty  = -     l m

1. MATERIALS

Qty Unit Description

21 pc per pc = P -       

9 pc per pc = P -       

3 gal Primer Epoxy (gray) per gal = P -       

1 gal Paint thinner per gal = P -       

5 pc Paint brush 3" per pc = P -       

5 pc Grinding disc 4" Ø per pc = P -       

15 pc Speed cutter disc per pc = P -       

30 kl Welding rod per kl = P -       

P -      

2. LABOR

Qty

Foreman per day for day   = P -       

Skilled per day for day   = P -       

Laborer per day for day   = P -       

P -      

3. EQUIPMENT RENTAL

Qty

per day for day   = P -       

per day for day   = P -       

Drill per day for day   = P -       

Edger per day for day   = P -       

Generator set per day for day   = P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P

Item 409 : WELDED STRUCTURAL STEEL Qty  = 1.00    lot

1. MATERIALS

Qty Unit Description

0 pc per pc = P -       

2 pc Angle bar, 1/4" x 2" x 2" per pc = P -       

2 pc per pc = P -       

5 refill Oxygen per refill = P -       

5 refill Acetylene per refill = P -       

1 gal Lacquer thinner per gal = P -       

10 pc Paint brush 3" per pc = P -       

90 pc Expansion Bolt 1/2" x 4" per pc = P -       

8 gal Epoxy Primer (gray) per pc = P -       

Amount

I-Beam, 100mm x 150mm x 6m

Angle bar, 1/4" x 3" x 3"

Welding machine

Speed cutter

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost

Amount

Sub - Total     

Description Operated Rate No. of Days Amount

50 x 50 x 1.0mm Tubular

50 x 100 x 1.0mm Tubular

Sub - Total     

Description Rate No. of Days

Project REHABILITATION of the VOA LOGHOME 5

VOA, Camp John Hay

DETAILED ESTIMATES

Unit Cost Amount



30 kl Welding rod per kl = P -       

P -      

2. LABOR

Qty

Foreman per day for day   = P -       

Skilled per day for day   = P -       

Laborer per day for day   = P -       

P -      

3. EQUIPMENT RENTAL

Qty

Welding machine per day for day   = P -       

Electric Drill per day for day   = P -       

Edger per day for day   = P -       

Speed cutter per day for day   = P -       

Generator set per day for day   = P -       

per day for day   = P -       

per day for day   = P -       

Chain block per day for day   = P -       

per day for day   = P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Item 414 : FORMWORKS Qty  = 1.00    lot

1. MATERIALS

Qty Unit Description

15 kl Common Wire Nail (Assorted) per kl = P -       

12 pc 1/4" x 4" x 8"  Ordinary plywood per pc = P -       

223 bd ft 2 x 3  rough lumber per bd ft = P -       

675 bd ft 2 x 2  rough lumber per bd ft = P -       

P -      

2. LABOR

Qty

Foreman per day for day   = P -       

Skilled per day for day   = P -       

Laborer per day for day   = P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Sub - Total     

Total of A+B     

Total of A+B+C     

Amount

Sub - Total     

Description Rate No. of Days Amount

Oxygen & acetylene cutting outfit 

with accessories

Scaffoldings / H-frames (set)

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost

Sub - Total     

Description Operated Rate No. of Days Amount

Acetylene & oxygen tank

Sub - Total     

Description Rate No. of Days Amount



Item 900 : REINFORCED CONCRETE Qty  = -     cu m

1. MATERIALS

Qty Unit Description

105   pc 12 mm  diam. bars per pc = P -       

22     pc 10 mm  diam. bars per pc = P -       

27     kg G.I.  Tie wire, No. 16 per kg = P -       

89     bg Portland cement per bg = P -       

5       cu m River Sand per cu m = P -       

10     cu m Gravel per cu m = P -       

P -      

2. LABOR

Qty

Foreman per day for day   = P -       

Skilled per day for day   = P -       

Laborer per day for day   = P -       

P -      

3. EQUIPMENT RENTAL

Qty

per day for day   = P -       

per day for day   = P -       

per day for day   = P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P #DIV/0!

Item 1032 : PAINTING WORKS Qty  = -     sq m

1. MATERIALS

Qty Unit Description

5 gl Paint, QDE, brown per gl = P -       

8 gl Paint, Flat latex, white per gl = P -       

8 gl Paint, Latex gloss white per gl = P -       

2 gl Thinner, Paint per gl = P -       

2 gl Thinner, Lacquer per gl = P -       

1 lot Assorted tinting/acrylic colors per lot = P -       

1 lot Assorted sandpaper per lot = P -       

10 kg Stupa rug per kg = P -       

2 pc Roller Handle, 7" w/ pan per pc = P -       

3 pc Brush, Paint 4" per pc = P -       

3 pc Brush, Paint 3" per pc = P -       

3 pc Brush, Paint 2" per pc = P -       

P -      

2. LABOR

Qty

Foreman per day for day   = P -       

Skilled per day for day   = P -       

Unskilled per day for day   = P -       

P -      Sub - Total     

Total of A+B+C     

Unit Cost Amount

Sub - Total     

Description Rate No. of Days Amount

Speed cutter

Concrete Vibrator

1 Bagger concrete mixer

Sub - Total     

Total of A+B     

Description Rate No. of Days Amount

Sub - Total     

Description Operated Rate No. of Days Amount

Unit Cost Amount

Sub - Total     



A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P

Item 1033 : METAL DECK (STEEL DECK) Qty  = 68.00  sq m

1. MATERIALS

Qty Unit Description

158 lm per lm = P -       

10 pc Cutting disk, 4" Ø per pc = P -       

450 pc Teksrew per pc = P -       

P -      

1. LABOR

Qty

Foreman per day for day   = P -       

Skilled per day for day   = P -       

Laborer per day for day   = P -       

P -      

3. EQUIPMENT RENTAL

Qty

Service /Cargo Truck per day for day   = P -       

Edger per day for day   = P -       

per day for day   = P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Item SPL 1 : WOOD PLASTIC COMPOSITE Qty  = 68.00  sq m

1. MATERIALS

Qty Unit Description

68 sq m per sq m = P -       

68 sq m Accessories per sq m = P -       

P -      

3. LABOR

Qty

Foreman per day for day   = P -       

Skilled per day for day   = P -       

Unskilled per day for day   = P -       

P -      

2 EQUIPMENT RENTAL

Qty Description                                    Amount

Service /Cargo Truck per day for day   = P -       

Edger per day for day   = P -       

Description Rate No. of Days Amount

Sub - Total     

Operated Rate No. of Days

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Wood plastic composite

Sub - Total     

Description Operated Rate No. of Days Amount

Electric Drill

Sub - Total     

Sub - Total     

Description Rate No. of Days Amount

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Steeldeck, 50mm H x 465mm W x 80mm 



per day for day   = P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Item SPL 2 : DEMOLITION Qty  = 68.00 sq m

1 LABOR

Qty

1 Foreman per day for day   = P -       

4 Laborer per day for day   = P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Item SPL 3 : CONSTRUCTION SAFETY & HEALTH Qty  = 1.00    l.s.

1. MATERIALS

Qty Unit Description

479   md Safety Shoes per md = P -       

479   md Safety Harness per md = P -       

479   md Safety Helmet per md = P -       

479   md Safety Gloves per md = P -       

P -      

2. LABOR

Qty

Part Time Safety Practitioner per day for days  = P -       

First Aider per day for days  = P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

B.  REHABILITATION OF THE MAIN STRUCTURE

Total of A+B     

Total of A+B+C     

Sub - Total     

Description Rate No. of Days Amount

Sub - Total     

Amount

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Electric Drill

Sub - Total     

Total of A+B     

Total of A+B+C     

Description Rate No. of Days



Item 1003 : CARPENTRY WORKS Qty  = 1.00    lot

1. MATERIALS

Qty Unit Description

15     m Round Log, 207mm f, treated, at porch per m = P -       

24     m Round Log, 152.4mm f, treated, deck per m = P -       

16     m Round Log, 101.6mm f, treated, deck per m = P -       

16     m Round Log, 50.8mm f, treated, deck per m = P -       

18     m 48 x 148mm, preassure treated, deck per m = P -       

98     m 12 x 120mm, treated, deck per m = P -       

0 m 12 x 145mm treated, fascia per m = P -       

1       lot Assorted bolts and fasteners per lot = P -       

10     kg CWN, 3" per kg = P -       

12     kg CWN, 2" per kg = P -       

15     kg Finishing nails per kg = P -       

P -      

2. LABOR

Qty

Foreman per day for day   = P -       

Skilled per day for day   = P -       

Unskilled per day for day   = P -       

P -      

3. EQUIPMENT RENTAL

Qty

per day for day   = P -       

Minor Tools (15% of Labor) P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Item 1018 : CERAMIC TILES (Replacement/Regrouting) Qty  = ##### sq m

1. MATERIALS

Qty Unit Description

6 bg Portland Cement per bg = P -       

2 cu m Fine Sand per cu m = P -       

609 pc Floor Tiles, 0.30m x 0.30m per pc = P -       

798 pc Wall Tiles, 0.30m x 0.30m per pc = P -       

26 bag Tile Adhesive per bag = P -       

63 kg Grout, Tile per kg = P -       

P -      

2. LABOR

Qty

Foreman per day for day   = P -       

Skilled per day for day   = P -       

Unskilled per day for day   = P -       

P -      

3. EQUIPMENT RENTAL

Description Rate No. of Days Amount

Sub - Total     

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Sub - Total     

Sub - Total     

Description Operated Rate No. of Days Amount

Scaffoldings / H-frames (set)

Unit Cost Amount

Sub - Total     

Description Rate No. of Days Amount



Qty Description                                    Amount

per day for day   = P -       

Minor Tools (15% of Labor) P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Item 1032 : PAINTING WORKS Qty  = ##### sq m

1. MATERIALS

Qty Unit Description

70 gl Paint, Semi-gloss Latex White per gl = P -       

35 gl Masonry putty per gl = P -       

112 gl Wood stain per gl = P -       

67 gl Acrylic Solvent-based Coating per gl = P -       

3 gl Acrylic reducer per gl = P -       

3 roll #80 sand paper (50m) per roll = P -       

3 roll #120 sand paper (50m) per roll = P -       

75 kg Stupa rug per kg = P -       

0 tu Joint Sealant, paintable per tu = P -       

5 pc Roller Handle, 7" w/ pan per pc = P -       

15 pc Brush, Paint 4" per pc = P -       

12 pc Brush, Paint 3" per pc = P -       

8 pc Brush, Paint 2" per pc = P -       

1 lot Cleaning materials per lot = P -       

P -      

2. LABOR

Qty

Foreman per day for day   = P -       

Skilled per day for day   = P -       

Unskilled per day for day   = P -       

P -      

3. EQUIPMENT RENTAL

Qty

Service /Cargo Truck per day for day   = P -       

45 per day for day   = P -       

Minor Tools (15% of Labor) P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Total of A+B     

Total of A+B+C     

Description Operated Rate No. of Days Amount

Scaffoldings / H-frames (set)

Sub - Total     

Sub - Total     

Description Rate No. of Days Amount

Sub - Total     

Edger

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Operated Rate No. of Days



Item SPL 1 : LAMINATED FLOORING (Top Coat) Qty  = ##### sq m

1. MATERIALS

Qty Unit Description

29 gals per gals = P -       

15 gals Polyurethane Reducer per gals = P -       

24 gals Laquer Sanding sealer per gals = P -       

12 gals Laquer Thinner per gals = P -       

1 roll #80 sand paper (50m) per roll = P -       

1 roll #120 sand paper (50m) per roll = P -       

25 kg Stupa rug per kg = P -       

P -      

2. LABOR

Qty

Foreman per day for day   = P -       

Skilled per day for day   = P -       

Unskilled per day for day   = P -       

P -      

3. EQUIPMENT RENTAL

Qty Description                            Amount

Sander with vacum per day for day   = P -       

Minor Tools (15% of Labor) P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Item SLP-2 : CONCRETE ROOFING TILES (Repair/Replacement) Qty  = 23.00  sq m

1. MATERIALS

Qty Unit

23     sq m Concrete Roofing tiles per sq m = P -       

1       lot Concrete Roofing tile accessories per lot = P -       

P -      

2. LABOR

Qty

Foreman per day for days  = P -       

Skilled per day for days  = P -       

Unskilled per day for days  = P -       

P -      

3. EQUIPMENT RENTAL

Qty

Service /Cargo Truck per day for days  = P -       

38 per day for days  = P -       

Minor Tools (10% of Labor) P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

Description Operated Rate No. of days Amount

Scaffoldings / H-frames (set)

Sub - Total     

Sub - Total     

Description Rate No. of Days Amount

Sub - Total     

Sub - Total     

Total of A+B     

Total of A+B+C     

Description Unit Cost Amount

Description Rate No. of Days Amount

Sub - Total     

Operated Rate No. of Days

Unit Cost Amount

Polyurethane Floor Varnish Topcoat

Sub - Total     



        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Item SPL-3 : DRY WALL (T&B) Qty  = 40.00  sq m

1. MATERIALS

Qty Unit

40     sq m Dry wall materials per sq m = P -       

1       lot Accessories per lot = P -       

P -      

2. LABOR

Qty

Foreman per day for days  = P -       

Skilled per day for days  = P -       

Unskilled per day for days  = P -       

P -      

3. EQUIPMENT RENTAL

Qty Description                            Amount

per day for day   = P -       

Minor Tools (10% of Labor) P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Item SPL-4 : SPECIALTY WORKS Qty  = 1.00    lot

1. LABOR

Qty Unit

15     sq m Glass tint (Dining Area) per sq m = P -       

1       lot Megger test per lot = P -       

1       lot Repair of Smoke Alarm System per lot = P -       

1       lot Replacement of defective Heater (100 gals) per lot = P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

Item SPL-5 : CONSTRUCTION SAFETY & HEALTH Qty  = 1.00    l.s.

1. MATERIALS

Qty Unit Description

533   md Safety Shoes per md = P -       

Amount

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Drill

Sub - Total     

Total of A+B     

Total of A+B+C     

Description Unit Cost

Description Rate No. of Days Amount

Sub - Total     

Operated Rate No. of Days

Total of A+B     

Total of A+B+C     

Description Unit Cost Amount

Sub - Total     



533   md Safety Harness per md = P -       

533   md Safety Helmet per md = P -       

533   md Safety Gloves per md = P -       

P -      

2. LABOR

Qty

Part Time Safety Practitioner per day for days  = P -       

First Aider per day for days  = P -       

P -      

A. DIRECT COST P -      

B.  INDIRECT COST P -      

        OCM 8% P -     

        Contractor's Profit 10% P -     

P -      

C.  VAT 12% P -      

TOTAL ITEM COST P -      

Unit Cost P -      

P   

Prepared by:

Total of A+B     

Total of A+B+C     

GRAND TOTAL COST     -           

Sub - Total     

Description Rate No. of Days Amount

Sub - Total     


