
:

Location :

Subject : Date

A.  REHABILITATION OF VERANDA

Item 102 : EARTHWORKS Qty  = -        cu m

1. LABOR

Qty

Foreman per day for day   = P -             

Unskilled per day for day   = P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P

Item 403 : METAL WORKS Qty  = -        l m

1. MATERIALS

Qty Unit Description

21 pc per pc = P -             

9 pc per pc = P -             

3 gal Primer Epoxy (gray) per gal = P -             

1 gal Paint thinner per gal = P -             

5 pc Paint brush 3" per pc = P -             

5 pc Grinding disc 4" Ø per pc = P -             

15 pc Speed cutter disc per pc = P -             

30 kl Welding rod per kl = P -             

P -            

2. LABOR

Qty

Foreman per day for day   = P -             

Skilled per day for day   = P -             

Unskilled per day for day   = P -             

P -            

3. EQUIPMENT RENTAL

Qty

per day for day   = P -             

per day for day   = P -             

Drill per day for day   = P -             

Edger per day for day   = P -             

Generator set per day for day   = P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

Welding machine

Speed cutter

Sub - Total     

Amount

Sub - Total     

Description Operated Rate No. of Days Amount

50 x 50 x 1.0mm Tubular

50 x 100 x 1.0mm Tubular

Sub - Total     

Description Rate No. of Days

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Project REHABILITATION of the VOA LOGHOME 3
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Description Rate No. of Days Amount



        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P

Item 409 : WELDED STRUCTURAL STEEL Qty  = 1.00       lot

1. MATERIALS

Qty Unit Description

11 pc per pc = P -             

2 pc Angle bar, 1/4" x 2" x 2" per pc = P -             

2 pc per pc = P -             

5 refill Oxygen per refill = P -             

5 refill Acetylene per refill = P -             

1 gal Lacquer thinner per gal = P -             

10 pc Paint brush 3" per pc = P -             

90 pc Expansion Bolt 1/2" x 4" per pc = P -             

8 gal Epoxy Primer (gray) per pc = P -             

30 kl Welding rod per kl = P -             

P -            

2. LABOR

Qty

Foreman per day for day   = P -             

Skilled per day for day   = P -             

Unskilled per day for day   = P -             

P -            

3. EQUIPMENT RENTAL

Qty

Welding machine per day for day   = P -             

Electric Drill per day for day   = P -             

Edger per day for day   = P -             

Speed cutter per day for day   = P -             

Generator set per day for day   = P -             

per day for day   = P -             

per day for day   = P -             

Chain block per day for day   = P -             

per day for day   = P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item 414 : FORMWORKS Qty = 1.00       lot

1. MATERIALS

Oxygen & acetylene cutting outfit 

with accessories

Scaffoldings / H-frames (set)

Sub - Total     

Total of A+B     

Total of A+B+C     

Sub - Total     

Description Operated Rate No. of Days Amount

Acetylene & oxygen tank

Amount

I-Beam, 100mm x 150mm

Angle bar, 1/4" x 3" x 3"

Sub - Total     

Description Rate No. of Days Amount

Total of A+B     

Total of A+B+C     

Unit Cost



Qty Unit Description

25 kl Common Wire Nail (Assorted) per kl = P -             

15 pc 1/4" x 4" x 8"  Ordinary plywood per pc = P -             

725 bdft 2 x 3  rough lumber per bdft = P -             

830 bdft 2 x 2  rough lumber per bdft = P -             

P -            

2. LABOR

Qty

Foreman per day for day   = P -             

Skilled per day for day   = P -             

Unskilled per day for day   = P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item 900 : REINFORCED CONCRETE Qty  = -        cu m

1. MATERIALS

Qty Unit Description

24 pc 16 mm  diam. bars per pc = P -             

114 pc 12 mm  diam. bars per pc = P -             

72 pc 10 mm  diam. bars per pc = P -             

25 kg G.I.  Tie wire, No. 16 per kg = P -             

129 bg Portland cement per bg = P -             

8 cumt River Sand per cumt = P -             

15 cumt Gravel per cumt = P -             

P -            

2. LABOR

Qty

Foreman per day for day   = P -             

Skilled per day for day   = P -             

Unskilled per day for day   = P -             

P -            

3 EQUIPMENT RENTAL

Qty

per day for day   = P -             

per day for day   = P -             

per day for day   = P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

1 Bagger concrete mixer

Sub - Total     

Total of A+B     

Description Operated Rate No. of Days Amount

Speed cutter

Concrete Vibrator

Sub - Total     

Description Rate No. of Days Amount

Sub - Total     

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Amount

Sub - Total     

Description Rate No. of Days Amount

Unit Cost



TOTAL ITEM COST P -            

Unit Cost P

Item 1032 : PAINTING WORKS Qty  = -        sq m

1. MATERIALS

Qty Unit Description

5 gl Paint, QDE, brown per gl = P -             

8 gl Paint, Flat latex, white per gl = P -             

8 gl Paint, Latex gloss white per gl = P -             

2 gl Thinner, Paint per gl = P -             

2 gl Thinner, Lacquer per gl = P -             

1 lot Assorted tinting/acrylic colors per lot = P -             

1 lot Assorted sandpaper per lot = P -             

10 kg Stupa rug per kg = P -             

2 pc Roller Handle, 7" w/ pan per pc = P -             

3 pc Brush, Paint 4" per pc = P -             

3 pc Brush, Paint 3" per pc = P -             

3 pc Brush, Paint 2" per pc = P -             

P -            

2. LABOR

Qty

Foreman per day for day   = P -             

Skilled per day for day   = P -             

Unskilled per day for day   = P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P

Item 1033 : METAL DECK (STEEL DECK) Qty  = 68.00     sq m

1. MATERIALS

Qty Unit Description

158 lm per lm = P -             

10 pc Cutting disk, 4" Ø per pc = P -             

450 pc Teksrew per pc = P -             

P -            

2. LABOR

Qty

Foreman per day for day   = P -             

Skilled per day for day   = P -             

Unskilled per day for day   = P -             

P -            

3. EQUIPMENT RENTAL

Qty

Service /Cargo Truck per day for day   = P -             

Description Rate No. of Days Amount

Sub - Total     

Description Operated Rate No. of Days Amount

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Steeldeck, 50mm H x 465mm W 

x 80mm thck

Sub - Total     

Sub - Total     

Description Rate No. of Days Amount

Sub - Total     

Total of A+B+C     

Unit Cost Amount



Edger per day for day   = P -             

per day for day   = P -             

Minor Tools (15% of Labor) P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item SPL-1 : WOOD PLASTIC COMPOSITE Qty  = 68.00     sq m

1. MATERIALS

Qty Unit Description

68 sq m per sq m = P -             

68 sq m Accessories per sq m = P -             

P -            

2. LABOR

Qty

Foreman per day for day   = P -             

Skilled per day for day   = P -             

Unskilled per day for day   = P -             

P -            

3. EQUIPMENT RENTAL

Qty Description                                    Amount

Service /Cargo Truck per day for day   = P -             

Edger per day for day   = P -             

per day for day   = P -             

Minor Tools (15% of Labor) P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item SPL-2 : DEMOLITION Qty  = 68.00 sq m

1 LABOR

Qty

Foreman per day for day   = P -             

Unskilled per day for day   = P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

Total of A+B+C     

Description Rate No. of Days Amount

Sub - Total     

Sub - Total     

Operated Rate No. of Days

Electric Drill

Sub - Total     

Total of A+B     

Wood plastic composite

Sub - Total     

Description Rate No. of Days Amount

Electric Drill

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount



        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item SPL-3 : CONSTRUCTION SAFETY & HEALTH Qty  = 1.00       l.s.

1. MATERIALS

Qty Unit Description

636   md Safety Shoes per md = P -             

636   md Safety Harness per md = P -             

636   md Safety Helmet per md = P -             

636   md Safety Gloves per md = P -             

P -             

2. LABOR

Qty

Part Time Safety Practitioner per day for days  = P -             

First Aider per day for days  = P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

B.  REHABILITATION OF THE MAIN STRUCTURE

Item 1003 : CARPENTRY WORKS Qty  = 1.00       lot

1. MATERIALS

Qty Unit Description

15     m Round Log, 207mm f, treated, at porch per m = P -             

24     m Round Log, 152.4mm f, treated, deck per m = P -             

16     m Round Log, 101.6mm f, treated, deck per m = P -             

16     m Round Log, 50.8mm f, treated, deck per m = P -             

18     m 48 x 148mm, preassure treated, deck per m = P -             

98     m 12 x 120mm, treated, deck per m = P -             

374 m 12 x 145mm treated, fascia per m = P -             

5       pc Gypsum board, 1.2 x 2.4m per pc = P -             

1       lot Assorted bolts and fasteners per lot = P -             

10     kg CWN, 3" per kg = P -             

12     kg CWN, 2" per kg = P -             

15     kg Finishing nails per kg = P -             

P -            

2. LABOR

Qty

Foreman per day for day   = P -             

Description Rate No. of Days Amount

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Sub - Total     

Description Rate No. of Days Amount



Skilled per day for day   = P -             

Unskilled per day for day   = P -             

P -            

3. EQUIPMENT RENTAL

Qty

45 per day for day   = P -             

Minor Tools (15% of Labor) P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item 1018 : CERAMIC TILES (Replacement/Regrouting) Qty  = 197.00   sq m

1. MATERIALS

Qty Unit Description

6 bg Portland Cement per bg = P -             

2 cu m Fine Sand per cu m = P -             

609 pc Floor Tiles, 0.30m x 0.30m per pc = P -             

798 pc Wall Tiles, 0.30m x 0.30m per pc = P -             

26 bag Tile Adhesive per bag = P -             

63 kg Grout, Tile per kg = P -             

P -            

2. LABOR

Qty

Foreman per day for day   = P -             

Skilled per day for day   = P -             

Unskilled per day for day   = P -             

P -            

3. EQUIPMENT RENTAL

Qty Description                                    Amount

per day for day   = P -             

Minor Tools (15% of Labor) P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item 1032 : PAINTING WORKS Qty  = ####### sq m

1. MATERIALS

Qty Unit Description Unit Cost Amount

Operated Rate No. of Days

Edger

Sub - Total     

Total of A+B     

Total of A+B+C     

Sub - Total     

Description Rate No. of Days Amount

Sub - Total     

Scaffoldings / H-frames (set)

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Sub - Total     

Description Operated Rate No. of Days Amount



73 gl Paint, Semi-gloss Latex White per gl = P -             

37 gl Masonry putty per gl = P -             

112 gl Wood stain per gl = P -             

201 gl Acrylic Solvent-based Coating per gl = P -             

67 gl Acrylic reducer per gl = P -             

3 roll #80 sand paper (50m) per roll = P -             

3 roll #120 sand paper (50m) per roll = P -             

75 kg Stupa rug per kg = P -             

0 tu Joint Sealant, paintable per tu = P -             

5 pc Roller Handle, 7" w/ pan per pc = P -             

15 pc Brush, Paint 4" per pc = P -             

12 pc Brush, Paint 3" per pc = P -             

8 pc Brush, Paint 2" per pc = P -             

1 lot Cleaning materials per lot = P -             

P -            

2. LABOR

Qty

Foreman per day for day   = P -             

Skilled per day for day   = P -             

Unskilled per day for day   = P -             

P -            

3. EQUIPMENT RENTAL

Qty

Service /Cargo Truck per day for day   = P -             

45 per day for day   = P -             

Minor Tools (15% of Labor) P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item SPL-1 : LAMINATED FLOORING (Top Coat) Qty  = 267.00   sq m

1. MATERIALS

Qty Unit Description

29 gals per gals = P -             

16 gals Polyurethane Reducer per gals = P -             

24 gals Laquer Sanding sealer per gals = P -             

12 gals Laquer Thinner per gals = P -             

1 roll #80 sand paper (50m) per roll = P -             

1 roll #120 sand paper (50m) per roll = P -             

25 kg Stupa rug per kg = P -             

P -            

2. LABOR

Qty

Foreman per day for day   = P -             

Sub - Total     

Description Rate No. of Days Amount

Sub - Total     

Total of A+B     

Total of A+B+C     

Unit Cost Amount

Polyurethane Floor Varnish 

Topcoat

Sub - Total     

Description Operated Rate No. of Days Amount

Scaffoldings / H-frames (set)

Sub - Total     

Description Rate No. of Days Amount



Skilled per day for day   = P -             

Unskilled per day for day   = P -             

P -            

3. EQUIPMENT RENTAL

Qty Description                                    Amount

Sander with vacum per day for day   = P -             

Minor Tools (15% of Labor) P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item SPL-2 : CONCRETE ROOFING TILES (Repair/Replacement) Qty  = 34.00     sq m

1. MATERIALS

Qty Unit

34     sq m Concrete Roofing tiles per sq m = P -             

1       lot Concrete Roofing tile accessories per lot = P -             

P -            

2. LABOR

Qty

Foreman per day for days  = P -             

Skilled per day for days  = P -             

Unskilled per day for days  = P -             

P -            

3. EQUIPMENT RENTAL

Qty

Service /Cargo Truck per day for days  = P -             

45 per day for days  = P -             

Minor Tools (10% of Labor) P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item SPL-3 : DRY WALL (T&B) Qty  = 40.00     sq m

1. MATERIALS

Qty Unit

40     sq m Dry wall materials per sq m = P -             

1       lot Accessories per lot = P -             

P -            Sub - Total     

Sub - Total     

Total of A+B     

Total of A+B+C     

Description Unit Cost Amount

Sub - Total     

Description Operated Rate No. of hours Amount

Scaffoldings / H-frames (set)

Amount

Sub - Total     

Description Rate No. of Days Amount

Operated Rate No. of Days

Sub - Total     

Total of A+B     

Total of A+B+C     

Description Unit Cost

Sub - Total     



2. LABOR

Qty

Foreman per day for days  = P -             

Skilled per day for days  = P -             

Unskilled per day for days  = P -             

P -            

3. EQUIPMENT RENTAL

Qty Description                                    Amount

per day for day   = P -             

Minor Tools (10% of Labor) P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item SPL-4 : SPECIALTY WORKS Qty  = 1.00       lot

1. LABOR

Qty Unit

15     sq m Glass tint (Dining Area) per sq m = P -             

1       lot Megger test per lot = P -             

1       lot Recommisioning of Smoke Alarm System per lot = P -             

1       lot Replacement of defective Heater (100 gals) per lot = P -             

P -            

A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

Item SPL-5 : CONSTRUCTION SAFETY & HEALTH Qty  = 1.00       l.s.

1. MATERIALS

Qty Unit Description

542   md Safety Shoes per md = P -             

542   md Safety Harness per md = P -             

542   md Safety Helmet per md = P -             

542   md Safety Gloves per md = P -             

P -             

2. LABOR

Qty

Part Time Safety Practitioner per day for days  = P -             

First Aider per day for days  = P -             

P -            Sub - Total     

Unit Cost Amount

Sub - Total     

Description Rate No. of Days Amount

Description Unit Cost Amount

Sub - Total     

Total of A+B     

Total of A+B+C     

Operated Rate No. of Days

Drill

Sub - Total     

Total of A+B     

Total of A+B+C     

Description Rate No. of Days Amount

Sub - Total     



A. DIRECT COST P -            

B.  INDIRECT COST P -            

        OCM 8% P -        

        Contractor's Profit 10% P -        

P -            

C.  VAT 12% P -            

TOTAL ITEM COST P -            

Unit Cost P -            

P   

Prepared by:

Total of A+B     

Total of A+B+C     

GRAND TOTAL COST     -                


