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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.
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Republic of the Philippines
Office of the President e

(¢

¢

%
SOCOTEC
150 9001
1S 14001

Certificate Numbers:
JOHN HAY MANAGEMENT CORPORATION SCP000466Q
a member of The BCDA” Group SCUKOD4501E

Invitation to Bid for the
Enhancement of Historical Core Phase 2: Secret Garden

1. The John Hay Management Corporation (JHMC), through the Corporate Operating
Budget for CY 2024 intends to apply the sum of Four Million Two Hundred Thousand
Pesos (PhP 4,200,000.00) being the Approved Budget for the Contract (ABC) to
payments under the contract for the Enhancement of Historical Core Phase 2: Secret
Garden. Bids received in excess of the ABC shall be automatically rejected at bid
opening.

2. The JHMC now invites bids for the above Procurement Project. Completion of the
Works required is One Hundred Twenty (120) Calendar Days. Bidders should have
completed a contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Section Il (Instructions to
Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184,

JHMC allows the participation of prospective bidders through personal appearance or
video conferencing. Bidders may submit their bids using the two (2) separate sealed bid
envelopes system or two (2) password-protected Bidding Documents in compressed
archive folders, in case of electronic bid submission, and which shall be submitted
simultaneously. The first shall contain the technical component of the bid, including
the eligibility requirements, and the second shall contain the financial component of the
bid. Bids shall be submitted in one (1) original copy and one (1) photo copy.

4. Interested bidders may obtain further information from JHMC Office, JHSEZ and
inspect the Bidding Documents from 28 November 2023 to 09 January 2024, 9:00 A.M
to 4:.00 P.M., Mondays to Fridays.

5. A complete set of Bidding Documents may be acquired by interested bidders on
28 November 2023 from JHMC, JHSEZ and website/s below and upon payment of the
applicable fee for Bidding Documents, pursuant to the latest Guidelines issued by the
GPPB, in the amount of Php 5,000.00. The Procuring Entity shall allow the bidder to
present its proof of payment for the fees and may be presented in person, or through
electronic means.

Interested bidders may personally pay for Bidding Documents at the Finance
Department, JHMC Office, JHSEZ, Baguio City.



Payment may also be done via electronic fund transfer or direct bank deposit using the
following deposit details:

Payee Name: John Hay Management Corporation
Depository Bank: Development Bank of the Philippines Session Road, Baguio City
Branch Account Number: 0510-004308-031

6. The JHMC will hold a Pre-Bid Conference! at 10:00 AM on 13 December 2023 at the
Board Room, JHMC Office, JHSEZ, Baguio City and/or through videoconferencing/
webcasting.

The Pre-bid conference will be conducted in person or face-to-face through video
conferencing. Prospective Bidders who opt for video conferencing must inform the
BAC Secretariat of their intent through the electronic mail address listed below. The
Pre-Bid Conference is open to prospective bidders but attendance shall not be
mandatory

7. Bids must be duly received by the BAC Secretariat through manual submission at the
JHMC Office, JHSEZ, Baguio City, on or before 9:30 A.M. on 10 January 2024. Late
bids shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9. Bidopeningshall be at 10:00 AM on 10 January 2024 at the Board Room, JHMC Office
Building, JHSEZ, Baguio City and/or through video conferencing. Bids will be opened
in the presence of the bidders’ representatives who choose to attend the activity.

10. The JHMC reserves the right to reject any and all bids, declare a failure of bidding, or
not award the contract at any time prior to contract award in accordance with Sections
35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No.
9184, without thereby incurring any liability to the affected bidder or bidders.

11. For further information, please refer to:
DARWIN C. PEREZ
Head, BAC Secretariat
John Hay Management Corporation
JHMC Office, JHSEZ, Baguio City
Telephone Number (074) 422-4360
E-mail: bac@jhmc.com.ph

12. You may visit the following websites:
For downloading of Bidding Documents: www.jhmc.com.ph

(SGD.) JANE THERESA G. TABALINGCOS
BAC Chairperson

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
pre-bid conference.
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Section I1. Instructions to Bidders
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Scope of Bid

The Procuring Entity, John Hay Management Corporation invites Bids for the
Enhancement of Historical Core Phase 2: Secret Garden.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for Corporate
Operating Budget for CY 2024 in the amount of Four Million Two Hundred
Thousand Pesos (PhP 4,200,000.00)

2.2.  The source of funding is:

JHMC Corporate Operating Budget 2024.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

11



Eligible Bidders

5.1

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VI of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

The Bidder must submit together with its Bid the documentary requirements of
the subcontractor(s) complying with the eligibility criterial stated in ITB Clause
5 in accordance with Section 23.4 of the 2016 revised IRR of RA No. 9184
pursuant to Section 23.1 thereof.

The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
implementation of this Contract. Subcontractors must submit the documentary
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

12



10.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address JHMC Conference Room, Sheridan
Drive, Camp John Hay, Baguio City and/or through videoconferencing/webcasting as
indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of

13



11.

12.

13.

14,

15.

availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.
Bid Security
15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security

in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

14



16.

17.

18.

19.

15.2.  The Bid and bid security shall be valid until One Hundred Twenty Days. Any
bid not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the 1B.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shall be submitted for each contract (lot) separately.

15



20.

21.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

16



Section 111. Bid Data Sheet
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Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Development of Parks and landscape structures
7.1 Sub-contracting is not allowed.
10.3 No further instructions.
10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience  Relevant Experience
Project Engineer Five (5) Years General Construction and
Engineering
Materials Engineer | Five (5) Years General Construction and
Engineering
Construction Safety | Five (5) Years General Construction and
and Health Officer Engineering
Foreman Five (5) Years General Construction and
Engineering
Landscape At least Three | Landscaping
Specialist (3) Years
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Unit(s)
Service Vehicle One (1)
Plate Compactor Two (2)
Water Truck/Pump 1600 L One (1)
Speed Cutter Two (2)
Bar Bender Two (2)
Cutting Outfit One (1)
Welding Machine 500 Amp, Electric One (1)
Drive/DC Output
One Bagger Mixer One (1)
Minor Tools
12 No further instructions.
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the

following forms and amounts:
a.  The amount of not less than 2% of ABC or Eighty Four Thousand Pesos
(PhP 84,000.00), if bid security is in cash, cashier’s/manager’s check,
bank draft/guarantee or irrevocable letter of credit;
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b. The amount of not less than 5% of ABC or Two Hundred Ten Thousand
Pesos (PhP 210,000.00) if bid security is in Surety Bond.

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

20 Applicable JHMC Regulatory Permits/Licenses/Fees
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

4.2.  If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if

their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.
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10.

11.

12.

13.

14,

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.
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15.

Operating and Maintenance Manuals

15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
2 Target date of completion is One Hundred Twenty (120) Calendar Days
upon the effectivity of the Notice to Proceed.

4.1 Upon issuance of Notice to Proceed.

6 The site investigation reports are: existing site conditions

7.2 In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines, and
other similar semi-permanent structures: Five (5) years.

10 Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

111 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within Five (5) Calendar days from delivery of
the Notice of Award.

11.2 The amount to be withheld for late submission of an updated Program
of Work is One Thousand Pesos (Php1,000.00)

13 The amount of the advance payment is fifteen (15) percent to be released
within 30 days from receipt of letter and other requirements.
14 No further instructions.

15.1 The date by which “as built” drawings are required is upon request for
progress and final billings.

15.2 The amount to be withheld for failing to produce ““as built” drawings by

the date required is One Thousand Pesos (Php1,000.00) per day of non-
submission.
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Section V1. Specifications

ENHANCEMENT OF HISTORICAL CORE PHASE 2: SECRET GARDEN

1. SCOPE OF WORK FOR BIDDERS

11
1.2

1.3

14

15

1.6

1.7

18
1.9

1.10

111

1.12

1.13

1.14

1.15

1.16

To construct Historical Core Phase 2: Secret Garden, JHSEZ.
To impose required construction safety practices during the implementation of the
project in compliance with the approved Occupational Safety and Health Program
as required by the Department of Labor and Employment (DOLE).
To provide and maintain an accessible temporary field office/storage, portable
toilets/latrines on approved locations for workers. The Contractor shall be held responsible
for the maintenance and protection of all facilities to be provided during the duration of the
Contract.
To provide the necessary, required, and sufficient manpower, materials and equipment
during the course of the project implementation.
To conduct removal and proper disposal of structures and/or obstructions as indicated in
the approved plans. All designated salvageable material shall be removed, without
unnecessary damages, for safekeeping and turn-over to the end-user.
To properly and safely dispose all wastes generated during the construction phase in
conformance with pertinent rules and regulations.
To supervise or monitor the presence of the assigned Project Personnel (Project
Engineer/Facilitator, Materials Engineer and/or Safety Officer) as pledged in the bidding
during project implementation.
To conduct site visits to familiarize with the on-site conditions and existing facilities.
To provide as-staked and as-built plans for the completed structure/s, one (1) set original
CAD drawing in A3 size, two (2) additional copies, and electronic file (editable CAD file)
of the following:

a. Actual layout and location of the structures constructed,

b. Details of the constructed structure, and,

c. All other details of the project that may be required.
As-built plans shall indicate the details specified in Section 1.9 in any scale not less than
1:100 meters
To submit weekly Statement of Work Accomplishment reports during the duration of the
Contract.
To shoulder all costs for power and water utilities to be used during the implementation of
the project.
The contractor shall be responsible for all tests and engineering services required by the
Specifications. The cost for inspection or test not required by the specifications but which
are required by JHMC, will be borne by JHMC.
All tests shall be performed by accredited testing facilities and approved by JHMC, and
shall be in accordance with the current standards of the American Society for testing and
materials, otherwise specified by JHMC. Two (2) copies of the test procedures including
results shall be furnished to JHMC.
To immediately report to JHMC all unearthed hazardous materials, buried treasures or
artifacts, and shall be coordinated by JHMC to the concerned agencies for their appropriate
action. All activities in area of concern shall cease until such time that the hazardous
materials, treasures have been properly dealt with.
Contractor shall ensure that there will be no smoking, drinking of alcoholic beverages,
spitting of momma, loitering among construction workers assigned in the construction
premises.
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1.17

1.18

1.19

1.20

The contractor should perform regulated test to prove that all electricals/ electrically
powered materials area working, as designed in its function.

All electronic products should pass all test necessary to promote safety during the
installation and operation of the signages requiring power/ lighting.

Contractor shall restore all damaged property during the project implementation to its
original state.

To shoulder all costs of permits necessary for the implementation of the project.

STANDARDS and SPECIFICATIONS

The scope of work shall be in conformity with the DPWH standards and specifications
stated herein.

B.5 - PROJECT BILLBOARD/ SIGNBOARD

For the information and guidance of the citizenry about the on-going projects being
undertaken by JHMC, standard project billboards (JHMC and COA\) shall be installed on
the vicinity of the project using the standard design as shown in the Plan. Billboard should
be properly framed and installed in the most visible location within the vicinity of the
project.

B.7(1) - OCCUPATIONAL SAFETY AND HEALTH PROGRAM

This Item shall be in accordance with the provisions, systems and procedures based in
the approved and applicable Occupational Safety and Health Program by the Department
of Labor and Employment. Appropriate Personal Protective Equipment (PPE), including
all safety devices that are necessary during project implementation, shall be provided by
the contractor/project owner.

B.9. - MOBILIZATION/ DEMOBILIZATION

Prior to mobilization of equipment and materials on site, the contractor shall coordinate
with JHMC for the approved areas to be used for stockpiling of materials and parking of
equipment on site. No construction materials or equipment should obstruct main access
points within the vicinity of the project.

Item 103 - STRUCTURE EXCAVATION

All surface objects and all trees, stumps, roots and other protruding obstructions, not
designated to remain, shall be cleared and/or grubbed, and disposed outside the clearing
and grubbing limits as indicated.

All excavations shall be finished to reasonably smooth and uniform surfaces. No
materials shall be wasted without authority of the contractor’s Engineer and the JHMC
Representative. Prior to excavation, all necessary clearing and grubbing in that area shall
have been performed in accordance with Item Clearing and Grubbing.

All suitable materials removed from the excavation shall be used in the formation of the
embankment, subgrade, shoulders, slopes, bedding, and backfill for structures, and for
other purposes shown on the Plans or as directed. All unsuitable materials shall be
disposed of as shown on the Plans or as directed without delay by the Contractor. Only
approved materials shall be used in the construction of embankments and backfills.
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All excess materials, including rock and boulders that cannot be used in embankments
shall be disposed of as directed.

Item 103 — EMBANKMENT (FROM BORROW)

The item consists of embankment of excavated areas, or areas with lower elevation.
Embankment material mostly comes from excavation/ from borrow. Proper compaction
should be followed during the embankment process, with adequate compaction every
150mm thick layer of embankment material placed. This method should be carried out
by the contractor until the proposed layer/ level is attained. No other materials should be
mixed with the embankment.

Item 311 — PORTLAND CEMENT CONCRETE PAVEMENT (PCCQC), 280MM
THICK-14 DAYS

It shall conform to the applicable requirement of Portland cement Type I, meeting the
requirements stated at DPWH Standards Item 311.

ITEM 401 - METAL RAILINGS

Handrails/ metal railing to be constructed shall be 50mm steel handrail, clean and rust-
free. Concrete footing and dowel bars should be well prepared and poured according to
plans and as stated. All steel pipes shall be accurately placed the position with proper
spacing based on the approved plans.

Alignment of the handrails to be constructed should be straight and fully welded,
furnished with paint after sanding or preparation of the connections to be even for the
safety of the public. Railings shall be placed and then inspected and approved by the
JHMC representative before the placing of concrete begins of finalization of the layout.
Materials placed in violation of this provision may be rejected and removal may be
required.

ITEM 900(2) STRUCTURAL CONCRETE —14 DAYS

Concrete shall consist of a mixture of Portland cement, fine aggregate, coarse
aggregate, admixture when specified, and water mixed in the proportions specified or
approved by the JHMC representative.

The class of concrete to be used is Class A. Only Type I Portland Cement shall be used
unless otherwise provided for in the Special Provisions. Different brands or the same
brands from different mills shall not be mixed nor shall they be used alternately
unless the mix is approved by the Engineer.

Fine Aggregate shall consist of natural sand, stone screenings or other inert materials
with similar characteristics, or combinations thereof, having hard, strong and durable
particles.

Coarse Aggregate shall consist of crushed stone, gravel, blast furnace slag, or other
approved inert materials (coralline or dolomites) of similar characteristics, or
combinations thereof, having
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hard, strong, durable pieces and free from any adherent coatings. Water used in mixing,
curing or other designated application shall be reasonably clean and free of oil, salt, acid,
alkali, grass or other substances injurious to the finished product.

As work progresses, at least one (1) sample consisting of three (3) concrete cylinder test
specimens, 150 x 300mm (6 x 12 inches), shall be taken from each seventy- five (75)
cubic meters of each class of concrete or fraction thereof placed each day.

ITEM 902(1) — REINFORCING STEEL — DEFORMED (GRADE 40)

Steel reinforcements to be used shall be Grade 40 deformed steel bars, clean and rust-
free. Minimum concrete cover for reinforcement is 50mm and 75mm for those exposed
to soil/under earth. All steel reinforcements shall be accurately placed the position with
proper spacing based on the approved plans.

Distance from the forms shall be maintained by means of stays, blocks, ties, hangers,
or other approved supports. The use of pebbles, pieces of broken stone or brick, metal
pipe and wooden blocks shall not be permitted. Reinforcement in any member shall
be placed and then inspected and approved by the JHMC representative before the
placing of concrete begins. Concrete placed in violation of this provision may be
rejected and removal may be required.

ITEM 1003 - CARPENTRY AND JOINERY WALLS

The work under this Item shall consist of furnishing all required materials, unless
stated to be provided by JHMC, fabricated wood work, tools equipment and labor and
performing all operations necessary for the satisfactory completion of all carpentry and
joinery works in strict accord with applicable drawings, details and this Specifications.

Nails, screw, bolts and straps shall be provided and used where suitable for fixing
carpentry and joinery works. All fasteners shall be brand new and of adequate size to
ensure rigidity of connections.

ITEM 1010 — DOORS AND WINDOWS

This item shall consist of all fabricated wooden windows fully equipped with fixing
accessories and looking devices as shown on the Plans and in accordance with this
Specification. Installed windows and doors shall be smooth finished with white paint.

ITEM 1014 — PRE-PAINTED METAL SHEETS

This item shall consist of furnishing all the required pre-painted metal sheet, materials,
tools and equipment, unless stated to be provided by JHMC, in undertaking the proper
installation complete as show on the Plans and in accordance with this Specification.

Before any installation work is commenced, the Contractor shall ascertain that the top
face of the purlins is in proper alignment. Correct the alignment as necessary in order
to have the top faces of the purlins on an even plane. Sheets shall be handled carefully
to prevent damage to the paint coating.

Guitters, valleys, flashing ridge and hip rolls be fastened where indicated on the Plans
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by self-tapping screws or rivets.

ITEM 1027 — CEMENT PLASTER FINISH

This Item shall consist of furnishing all cement plaster materials, labor, tools and
equipment required in undertaking cement plaster finish as shown on the Plans and in
accordance with this Specification.

Mortar mixture for brown coat shall be freshly prepared and uniformly mixed in the
proportion by volume of one (1) part Portland Cement, three (3) parts sand and one fourth
(1/4) part hydrated lime. Finish coat shall be pure Portland cement properly graded
Hydraulic Cement and mixed with water to approved consistency and plasticity.

Cement plaster finish shall be true to details and plumbed. Finish surface shall have no
visible junction marks where one (1) day’s work adjoins the other. Where directed by
the Engineer or shown on the Plans vertical and horizontal groove joints shall be 25
mm wide and 10 mm deep.

ITEM 1032 — PAINTING, VARNISHING, AND OTHER RELATED WORKS

This Item shall consist of furnishing and applying all paint materials including pigments,
thinners and mixed paints for steel and wooden structures; sampling, testing and packing;
preparation of the surface and application of paint to structures.

Applicable paint on primed and prepped surfaces shall be used for the constructed comfort
rooms and existing control points 3, 4, at BCC gate and VOA Gate. Paint shall not be
applied during rain, storms or when the air is misty, or when, in the opinion of the Engineer,
conditions are otherwise unsatisfactory for the work. Paint shall not be applied upon damp
surfaces or upon metal which has absorbed heat sufficient to cause the paint to blister and
produce a pervious paint film.

Surfaces of metals to be painted shall be thoroughly cleaned of rust, loose mill, scale, dirt,
oil or grease, and other foreign substances. Unless cleaning is to be done by sandblasting,
all weld areas, before cleaning is begun, shall be neutralized with a proper chemical, after
which they shall be thoroughly rinsed with water.

When called for on the Plans or in the Special Provisions, existing structures shall be given
the two coats of field paint as stipulated.

ITEM 1046 — CHB NON-LOAD BEARING (INCLUDING RSB), 100 mm THICK

Concrete hollow blocks shall be standard machine fabricated and shall have fine and
even texture and well- defined edges. Dimensions and tolerances shall be as individually
specified on the Plans. Unless otherwise indicated on the Plans, masonry mortar shall be
composed of one (1) part Portland cement, and two (2) parts fine aggregate by volume
to which hydrated lime has been added in an amount equal to ten (10) mass percent of
the cement.

Unless otherwise specified, the vertical and horizontal reinforcements for CHB shall be
10mm diameter at 400 for all wall thick nesses. Lap splices shall be 300 mm long
(minimum).

Where CHB walls adjoin R.C. columns and beams provide dowels on R.C. column and
beams prior to pouring to match CHB wall reinforcement size and spacing. Dowels shall
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be 600 mm long unless noted otherwise. Corners shall be protected from damage, with
substantial board covers. Mortar or grout stains on masonry work shall be removed
immediately. Any masonry work showing stains from mortar or concrete, or grout at
completion of work, shall be replaced or the entire masonry surface sandblasted to
provide uniform approved appearance.

ITEM 1047(1) - STRUCTURAL STEEL

The work will include the furnishing, fabricating, hauling, erecting, welding and painting of
structural steel as shown on the Plans. Structural metals will include structural steel, rivet,
welding, special and alloy steels, steel forgings and castings and iron castings. This work will
also include any incidental metal construction not otherwise provided for, all in accordance
with these Specifications, Plans and Special Provisions.

ITEM 1047 (10) - METAL STRUCTURES

ELECTRICAL WORKS

The Contractor shall furnish all materials, labor and equipment for the installation of the
complete electrical system of the proposed structure, including concealed conduct system
(unless otherwise noted). Wires and all wiring devices for electrical lighting and power
layout shall be in conformance with the approved plans/drawings.

All works under shall comply with the latest edition of the Philippine Electrical Code
Rules and Regulations. Any apparent conflict between such shall be submitted to the
Engineer/Architect for decision. All labor shall be done in the promptest and workman
like manner for the full satisfaction of the Engineer/Architect and the Implementing
Office. The Contractor shall complete the electrical system satisfactorily working.
Equipment, labor and materials that are found unsatisfactory and defective prior to the
issuance of final acceptance will be subjected for replacement, without additional charge
or cost.

32



Section VII. Drawings
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Section VI

BILL OF QUANTITIES

ITEM DESCRI Qry | unir | AN ARRRNT
NO. PTION (PHP)
B5 PROJECT BILLBOARD/

SIGNBOARDS 1.00 Each

B.7(1) OCCUPATIONAL SAFETY AND

HEALTH 4.00/ Months
B.9 MOBILIZATION/ DEMOBILIZATION 1.00| Lumpsum
103 Cubic
STRUCTURE EXCAVATION 41.00) Meter
104 Cubic
EMBANKMENT (FROM BORROW) 34.00| Meter
401 METAL RAILINGS - STEEL 75.00| Meters
403 (5) STRUCTURAL STEEL, FURNISHED, _
FABRICATED, AND ERECTED 1,165.00| Kilograms
404 REINFORCING STEEL - DEFORMED _
(GRADE 40) 3,646.00| Kilograms
405 STRUCTURAL CONCRETE - 14 Cubic
DAYS 82.00| Meters
407 CONCRETE STRUCTURES - MINOR Cubic
STRUCTURES 16.20| Meters
807(2) SOFTSCAPE - LANDSCAPING,
PLANTING, SITE DEVELOPMENT 1.00| Lumpsum
1002(24) COLD WATER LINES/ PLUMBING 1.00| Lumpsum
WOOD PLASTIC COMPOSITE -
1003(16) |BOARDWALKS, PATHWAYS, AND Square
OTHER RELATED WORKS 135.00 Meter
Square
1018 TILE WORKS 89.00 I\geter
1027 Square
DECORATIVE STONES 222.00| Meter
1032 PAINTING, VARNISHING, AND
OTHER RELATED WORKS 1.00| Lumpsum
1046 Square
MASONRY WORKS 272.00 Meter
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CONDUITS, BOXES & FITTINGS
1100(10) [(CONDUIT WORKS/CONDUIT
ROUGH-IN) 1.00| Lumpsum
1101(33) WIRES AND WIRING DEVICES 1.00| Lumpsum
1102(1) PANELBOARD WITH MAIN &
BRANCH BREAKERS 1.00| Lumpsum
1103(1) LIGHTING FIXTURES AND LAMPS 1.00| Lumpsum
1201 (1) WATER PUMPING SYSTEM/
BOOSTER PUMP WITH CONTROL 1.00| Lumpsum
1706 DOUBLE HANDLING/ MANUAL
HAULING 1.00| Lumpsum
Name:
In the capacity of:
Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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ANNEX “B”
GUIDELINES IN PREPARING THE DETATLED UNIT PRICE ANALYSIS (DUPA)

1. All items of work to be used in preparing the DUPA shall be consistent with the design,
plans and specifications prepared by JHMC.
2. For uniformity in the preparation of the Financial Proposal, the DUPA shall be an integral
part of the Bidding Documents.
3. All bads shall be composed of the Direct Cost and Indirect Cost.
ER N DIRECT COST.
3.1.1. MATERIAL COST. Cost of materials to be used in doing the work item
called for, which shall include, among others, the following:
3.1.1.1. Cost at source, mncluding processing, crushing, stockpiling, loading,
royalties, local taxes, construction and/or maintenance of haul roads, etc.
3.1.1.2. Expenses for hauling to project site.
3.1.1.3. Handling expenses.
3.1.1.4. Storage expenses.
3.1.1.5. Allowance for waste and/or losses.
312 LABOR COST.
3.1.2.1. Salaries and wages, as authorized by the Department of Labor and
Employment.
3.1.2.2. Fringe benefits, such as vacation and sick leaves, benefits under the
Workmen's Compensation Act, SS8 contributions, allowances, 13th
month pay, bonuses, etc.
3.1.3. EQUIPMENT EXPENSES.
3.1.3.1. Rental rates of equipment shall be based on the prevailing "Association
of Carriers and Equipment Lessors, (ACEL) Inc." approved for use by
the DPWH-CAR. Rental rates of equipment not indicated in the ACEL
booklet shall be taken from the rental rates used by the proponent. The
make, model and capacity of the equipment should be indicated 1n the
detailed unit cost analysis.
3.1.3.2. Mobilization and demobilization shall be treated as a separate pay item.
It shall be computed based on the equipment requirements of the project
stipulated in the bidder’s proposal.
32 INDIRECT COST.
321, Overhead.
3.2.1.1. Cost to cover power and water consumption and office supplies.
3.2.1.2. Premium on Contractor’s All Rask Insurance (CART).
322 Contingencies. These includes expenses for coordination meetings,
oround breaking, inauguration ceremonies and other unforeseen events.
3.2.3. Miscellaneous Expenses. Expenses for laboratory tests for quality control.
324 Contractor s Profit.

MNotes:

1. All sub-items under the General Requirements shall not be subjected to OCM mark-
up.

2. The following items under the General Eequirements shall not be subjected to
Contractor’s profit mark-up:
a) Mobilization and Demobilization; and
b) Permits and clearances



Project Name:

ANNEX “C”

Enhancement of Historical Core Phase 2: Secret Garden

Location: JHSEZ, Baguio City
DETAILED UNIT PRICE ANALYSIS
Item No. - . . L
1 Description Quantity Unit Unit Price Amount
1.1 XXXXXX XX XX
Direct Cost: (a+b+c)
Indirect Cost:
Contractor's Profit (Except Items 2.1 and 2.6)
WithholdingTaxes
Sub-Total 1: (Sum of Direct and Indirect Cost)
Item No. Item
2 Description
Sub-Item
2.1 Description Unit of Measure:
a. Labor No. of Daily No. of  Amount
Personnel Rate Working
Days
XXXXXXXX XX XXXX. XX XX XXXX
Total Labor Cost: XXXX
b. Equipment No. of Unit/s Daily No. of  Amount
Rate Working
Days
XXXXXXXX XX XXXX. XX XX XXXX
Total
Equipment
Rentals: XXXX
c. Materials Quantity Unit Unit Price  Amount
XXXXXXXX XX XXXX. XX XX XXXX
Total
Material
Cost: XXXX

Direct Cost: (a+b+c)

Indirect Cost:

Overhead

Contingencies

Miscellaneous

Contractor's Profit

Withholding
Taxes

Sub-Total 2.1: (Sum of Direct and Indirect Cost)
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2.2

Sub-Item
Description
Labor

XXXXXXXX

Equipment

XXXXXXXX

Materials
Materials
XXXXXXXX

Unit of Measure:

No. of Daily No. of Amount
Personnel Rate Working
Days
XX XXXX.XX XX XXXX
Total Labor Cost: XXXX
No. of Unit/s  Daily No. of Amount
Rate Working
Days
XX XXXX.XX XX XXXX
Total
Equipment
Rentals: XXXX
Quantity Unit Unit Price  Amount
Quantity Unit Unit Price  Amount
XX XXXX.XX XX XXXX
Total
Material
Cost: XXXX
Direct Cost:
(at+b+c)
Indirect Cost:
Overhead

Contingencies

Miscellaneous

Contractor's
Profit

Withholding
Taxes

Sub-Total 2.2: (Sum of Direct and Indirect
Cost)

Item 2.
Total
Cost:

Item
2.Unit
Cost:
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ANNEX “D”

Project Name: Enhancement of Historical Core Phase 2: Secret Garden
Location: JHSEZ, Baguio City

DUPA Summary

temn No. |item Description | Unit | Quantity Direct Cost Indirect Cost Item Cost | Unit Cost | Percent
Labor| Equipment | Materials | Total | Overhead | Contingencies| Miscall vtractor's Profith ling Tax{ Total
1 #REF!
2 (General Requirements
3 hoooo
4 oo
5 pooo
6 XXX
7 hoooo
8 hoooo
9 ok
10 pooxxx
11 I;xx
12 fooox
Amount Percent
| Total Direct Cost:
a. Labor
b. Equipment

. Materials
Total Indirect Cost:
a. Overhead
b. Contingencies

c. Mi

d. Contractor's Profit
. Withholding Taxes

Total Bid Amount:
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Section I1X. Checklist of Technical and Financial
Documents
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

[] @
[] ®

[]©

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

and

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

[] (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by

the Bureau of Internal Revenue (BIR).

Technical Documents

[](®

[]®

[]()

[] ()

(i)
L]

[

[] @)

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and
Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and
Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);
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and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

[] &)

] O

] (m)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

I1. FINANCIAL COMPONENT ENVELOPE
[ ] (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

[] (0
] ()

[] @

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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