

IMPROVEMENT OF JHMC OFFICE AT FORMER IHG

BILL OF QUANTITIES

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT COST (PhP)	AMOUNT (PhP)
B.5	PROJECT BILLBOARD/ SIGNBOARDS	2.00	Each		
B.7(1)	OCCUPATIONAL SAFETY AND HEALTH	1.00	Months		
B.9	MOBILIZATION/ DEMOBILIZATION	1.00	Lumpsum		
B.19 (3)	SAMPLING, TESTING, AND REPORTS (MEGGER TEST)	1.00	Lumpsum		
801 (1)	REMOVAL OF EXISTING STRUCTURES AND OBSTUCTIONS	1.00	Lumpsum		
801 (9a)	REMOVAL AND RE-INSTALLATION OF GLASS SWING DOOR	1.00	Lumpsum		
1001(8)	SEWER LINE WORKS	1.00	Lumpsum		
1002	PLUMBING WORKS	1.00	Lumpsum		
1002(24)	COLD WATERLINES	1.00	Lumpsum		
1003(2)	SOUNDPROOF DRYWALL PARTITION	1.00	Lumpsum		
1003(17)	CARPENTRY AND JOINERY WORKS	1.00	Lumpsum		
1007	ALUMINUM GLASS DOOR (SLIDING TYPE)	12.00	Square Meters		
1008(1)c	ALUMINUM GLASS WINDOW (AWNING TYPE)	8.00	Square Meters		
1010	WOODEN DOORS (COMPLETE, WITH FRAME AND ACCESSORIES)	9.00	Set		
1012(4)a2	LAMINATED SAFETY GLASS (8mm)	0.80	Square Meter		
1016(1)a	WATERPROOFING (Cement-Base)	72.00	Square Meter		
1018	TILE WORKS (Flooring and Wall Tiles)	26.00	Square Meter		
1027	CEMENT PLASTER FINISH (PLAIN)	9.00	Square Meter		
1030(1)	CEILING (Acoustic Ceiling Panel)	3.60	Square Meter		
1032(1)a	PAINTING, VARNISHING, AND OTHER RELATED WORKS	1,091.00	Square Meter		
1039(1)	ALUMINUM CLADDING (3D ALUMINUM LETTER SIGNAGES - JHMC)	3.60	Square Meter		
1100(10)	CONDUITS, BOXES & FITTINGS (CONDUIT WORKS/CONDUIT ROUGH-IN)	1.00	Lumpsum		
1101(33)	WIRES AND WIRING DEVICES	1.00	Lumpsum		
1103(1)	LIGHTING FIXTURES AND LAMPS	1.00	Lumpsum		
1102(1)	PANELBOARD WITH MAIN & BRANCH BREAKERS	1.00	Lumpsum		
1200(5)a	EXHAUST FAN (Celing Mounted)	4.00	Set		
1200(14)	VENTILATING SYSTEM	1.00	Lumpsum		
1051(6)	STAINLESS STEEL RAILINGS	50.00	Meter		

Project duration : _____ calendar days

TOTAL:

Name: _____

In the capacity of: _____

Signed: _____

Duly authorized to sign the Bid for and on behalf of: _____

Date: _____