

BID BULLETIN NO. 01

PROCUREMENT OF PROCUREMENT OF PLAYGROUND EQUIPMENT, INCLUDING INSTALLATION AND OTHER SERVICES

02 October 2025

In connection with the Pre-Bid Conference for the subject bidding held on 01 October 2025 (Wednesday) at 9:00 A.M. at the JHMC Office, Ordonio Drive, John Hay Special Economic Zone, Camp John Hay, Baguio City via hybrid format (in-person and online meeting), JHMC is furnishing you with a copy of this Bid Bulletin to further clarify certain provisions in the Scope of Services and corresponding responses to queries raised during the Pre-Bid Conference.

I. Clarifications to the provisions stated in the Scope of Services and corresponding Responses to queries raised during the Pre-Bid Conference.

Please be advised of the following clarifications on the specific matters in the Scope of Services and responses to queries raised during the Pre-bid Conference:

AS POSTED	RESPONSES
SCOPE OF SERVICES	SCOPE OF SERVICES
ITEM B. PROJECT TIMELINE	ITEM C. PROJECT TIMELINE
 Completion of the project delivery, installation, and turnover is within twenty – one (21) calendar days from the issuance of Notice to Proceed (NTP). 	- Completion of delivery, installation, and turnover within Forty (40) Calendar Days from issuance of Notice to Proceed (NTP).
ITEM D. PLAYGROUND EQUIPMENT	ITEM D. PLAYGROUND EQUIPMENT PACKAGE
PACKAGE	
	Safety & Comfort Add-ons
Safety & Comfort Add-ons	
 Shaded Seating Areas: Benches with canopies for parents/guardians 	 Shaded Seating Areas: Benches with canopies for parents/guardians
	Rubberized Flooring: interlocking tiles for full fall protection



Rubberized Flooring: interlocking tiles	- Full fall protection of the entire
for full fall protection	playground area.
	Schedule of Site Inspection:
	October 10, 2025; 9:30 AM
	Assembly: JHMC Office (former IHG Building)
	Camp John Hay, Baguio City.

For the guidance and information of all concerned.

Thank you.

JANE THERESA G. TABALINGCOS

Chairperson, Bids and Awards Committee