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PROCUREMENT OF CHRISTMAS LIGHTS AND CHRISTMAS DECORATIONS, 
INCLUDING INSTALLATION AND OTHER SERVICES 

(PHP 5,000,000.00) 
 

SCOPE OF SERVICES 
 
This JHMC project is attributed to the 2025 Gender and Development 
(GAD) plans and programs. 

 
A.​ GENERAL REQUIREMENTS 

 
1.​ Supplier must be an established company with at least 3 years of 

experience in supplying and installing Christmas Lights and Décor. 
2.​ Must submit proof of compliance with Philippine safety standards 

and/or any certifications 
3.​ The proposal must include design layout, detailed cost breakdown, 

and project timeline. 
4.​ All lighting equipment must be outdoor-rated, energy-efficient 

(preferably LED), and durable for Baguio’s climate. Installation 
must comply with the Philippine Electrical Code (PEC). 
 

B. PROJECT TIMELINE 
 
-​ Completion of the project delivery, installation, and turnover is 

within twenty – one (21) calendar days from the issuance of 
Notice to Proceed (NTP). 

 
C. RESPONSIBILITIES OF THE WINNING BIDDER 
 

1.​ Design and Planning 

✔​ Conduct ocular inspection of Camp John Hay in 
coordination with JHMC. 

✔​ Develop and submit a lighting design and layout for 
approval, reflecting the festive spirit while preserving the 
ecological and heritage character of the area. 

✔​ Ensure designs are sustainable, energy-efficient, and 
weather-resistant. 
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2.​ Supply and Installation 
 

●​ Provide all necessary materials and equipment, including: 

✔​ Commercial-grade LED lights (multi-colour and white) 

✔​ Mounting tools, extension cords, connectors, fasteners, etc. 
 

●​ Install lighting in the following priority areas (subject to final site 
mapping): 

✔​ Main roads and pedestrian walkways 

✔​ Open parks and forested areas 

✔​ Key trees and lamp posts 
 

●​ Use installation methods that do not damage plants, trees, or structures. 
 

3.​ Maintenance and Operation 

✔​ Monitor lighting systems regularly throughout the display 
period. 

✔​ Provide technical support and repair within 24–48 hours of 
notification. 

✔​ Replace damaged or defective components at no additional 
cost to JHMC. 
 

4.​ Takedown and Site Restoration 

✔​ Dismantle all installed lights and accessories after the 
display period. 

✔​ Restore all locations to their original state. 

✔​ Submit final report with documentation (photos, as-built 
layout, and incident logs if any). 

 
D. EVALUATION COMPONENTS 
 

PARTICULARS DESCRIPTION RATING 
Technical Proposal 
 

1.​ Design quality and creativity 
(20%) 

60% 
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2.​ Methodology and work plan 
(20%) 

3.​ Experience and qualifications 
(20%) 

Financial Proposal 
Cost-effectiveness and compliance 
with ABC 

40% 

 
E. PROPOSED LOCATION 

 
-​ Approximately 1,900 meters from Camp John Hay Main Gate to Gate 

4, including road to Scout Hill Area and Historical Core.  

 
F. PERSPECTIVE 
 

Proposed Theme: Woodland Winter Reindeer 
 
In Christmas lore, reindeers symbolize safe journeying, endurance, 
and adventure. 
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